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Send one copy of your proposal to: 

Denali Commission 
Attn:  Rural Primary Care Facilities RFP Committee 
510 “L” Street 
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Anchorage, Alaska 99501 
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(907) 271-1414 
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Note:  Most applications for Design and Construction funding must have an approved clinic 
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If you have any question on this point after reviewing this application consult with the 
Commission before proceeding. 
 
When this application is completed in Word Format, the boxes for responses will expand to 
fit the space required.  While electronically prepared or typed applications are preferred, 
handwritten applications will be accepted. 
 
When you have finished the document, go to the Table of Contents and press the “F9” key to 
update the entire table. 
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I. INSTRUCTIONS - OVERVIEW 

This FY03 Request for Proposals (RFP) is for: 
• “Large” Clinics  

Projects that in general serve communities with more than 750 year-round residents, or serve a 
minimum of 2 communities (i.e. sub-regional clinics) 

• “Small” Clinics 
Projects that in general serve a single community with less than 750 year-round residents 

• Repair/Renovation of Existing Clinics 
 “Small” and “Large” clinics 

 
There are six parts to this RFP:   

I. Instructions / Overview 
II. Application Summary – To be completed by ALL applicants 
III. Community and Applicant Information – To be completed by ALL applicants 
IV. Design Application – To be completed by Design & Construction applicants 
V. Construction Application –  To be completed by Construction applicants 
VI. Repair and Renovation Application – To be completed by R&R applicants 

A Business Plan and Site Plan Checklist are required for all projects except Repair and Renovation 
with a total project cost under $100,000.  These documents will be available for use by mid-October 
2002 (check www.denali.gov / health facilities). 

 
To date the Commission has funded health care facility Design and Construction projects as follows: 

• FY99 - $    275,000  
• FY00 - $  1,000,000 
• FY01 - $20,000,000 
• FY02 - $28,350,000 
• FY03 - $30,000,000 to $35,000,000 (projected) 

 
It is expected that the earliest FY03 funds will be made available is mid-January 2003 after the seven 
Commissioners meet to allocate infrastructure funding.  Based upon past funding requests for primary 
care facility improvements, the Commission will set aside a minimum of $15 Million for construction: $8 
million for “Large” clinics, $6 Million for “Small” clinics, and $1 Million for “Repair and Renovation” 
projects; and will set aside $2 million for Conceptual Planning / Design. 
 
The Denali Commission reserves the right to use the prioritized project list that results from this RFP 
process to fund clinic projects with FY03 and future year funding.  The Commission also reserves the 
right to fund projects in stages over multiple fiscal years.  The Commission will consider construction 
schedules and cash requirements for these situations. 
 
The Commission has elected to focus health care facility funding, in the near term, for rural primary care 
facilities.  A portion of the FY03 health facility funding noted above may be provided to other than 
primary care facilities (e.g. hospitals, stand-alone mental health and substance abuse facilities, elder care 
and child care facilities).   A separate RFP process will be used if the Commissioners elect to allocate 
funding to these types of health facility improvements.  
 
To ensure that the highest possible proportion of funds entrusted to the Denali Commission is applied to 
Alaskan projects, P. L. 105-77 (including the Denali Commission Act of 1998) strictly limits the amount 
of money available for Commission administration to no more than 5% of its budget.  Thus, the 
Commission typically seeks experienced partners to carry out its work.  One chief evaluation criteria of 
this RFP is the administrative capability of the applicant to carry out the project through in-house staff, 
and/or third-party agents, and/or contractors. 
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For the “Repair/Renovation” and “Small” clinic programs, the Commission selected a partner with 
historical experience in rural health-care delivery, the Alaska Native Tribal Health Consortium.  In its role 
as the Commission’s agent, ANTHC will act as program leader, serving all Alaskan communities on an 
equal basis regardless of whether a community’s residents are Native or non-Native.  ANTHC will be 
working with all communities identified for “Repair and Renovation” or “Small” Clinic funding by the 
Denali Commission under this Request for Proposals and will endeavor to ensure that each community is 
able to participate, according to capability, in achieving quality facility construction.   
 
When the Repair/Renovation and Small clinic applications have been reviewed, scored, and approved for 
funding, ANTHC will establish a relationship with the community, assisting as necessary to ensure 
quality construction design, planning, scheduling, and financial control.  Construction projects will be 
accomplished by whatever method is most appropriate for each community, based on its input.  ANTHC 
will try to accommodate communities’ priorities when feasible.  The available construction management 
options are: 

� Organization/Community-managed force account 
� Organization/Community-managed competitive contract with strong local hire component 
� Regional Health Corporation – managed force account 
� Regional Health Corporation – managed contracts with strong local hire requirement 
� ANTHC-managed competitive contract with strong local hire requirement 
� ANTHC Department of Environmental Health and Engineering - managed force account 
� Combination of 2 of the above 

 
For “Large” clinic projects, successful applicants will work directly with Denali Commission staff unless 
otherwise requested by the applicant to work with ANTHC (and with ANTHC’s concurrence). 
 
The Commission has developed partnerships with the Alaska Primary Care Association, State of Alaska – 
Division of Public Health, and the Alaska Center for Rural Health to serve as technical advisors to 
Commission staff and to individual grant recipients for Conceptual Planning projects.  Input from the 
Alaska Native Tribal Health Consortium (ANTHC) will be sought for Conceptual Planning issues related 
to the actual facilities development.  This group serves as the Technical Assistance Subcommittee to the 
Commission’s Health Steering Committee. 

1. ELIGIBILITY REQUIREMENTS 
All applicants must be a 501(c)(3) organization or a public agency/unit of government. 
 
Applications for hospitals or facilities on a hospital campus and stand-alone mental health and/or 
substance abuse treatment facilities will not be accepted under this primary care clinic RFP process. 
 
Applications received that do not provide an “open door” policy/certification will not be considered.  An 
“open door” policy means that all residents of the community or service area served by the clinic shall be 
able to access services at the clinic if they can pay for the services requested.  
 
Applications will be accepted for primary care facilities (the facility may have a multi-use function).  
Applicants are encouraged to address mental health and substance abuse treatment and dental services 
appropriate for the service area within the primary care clinic facility. 
 
For purposes of this application, essential primary care services include the following:  Basic EMS; 
preventive health screenings; other preventive health services; basic primary care; limited lab, pharmacy 
and radiology; patient case management; outreach, transportation and interpretation; community health; 
advanced EMS; on-site administration and support; as well as dental, mental health and substance abuse 
programs.   Applicants must demonstrate that they can support the proposed services in their Business 
Plan. (The Business Plan will be available on the Denali Commission web site – www.denali.gov). 
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Multi-use services include all services not identified as “essential primary care services” stated above. 
“On-site administration and support” for programs other than essential primary care may be considered 
multi-use and may require additional applicant cost share. 

2. TYPES OF FUNDING AND FUNDING INTENT 
 

Conceptual Planning 
 
The Conceptual Planning process is designed to ensure a successful Design and Construction project and 
the long-term successful operation of the facility and the services offered in the facility.   
 
Conceptual planning projects are intended to address early project development issues and questions.  
Some examples may include:   
� Preparing a Business Plan that addresses the services appropriate for the community/communities 

and ensures a sustainable clinic 
� Community dialogue resulting in agreement on types and location of health care services.  
� Investigating alternative sites (utility delivery questions, site control/ownership, etc.) 
� Confirming compatible and appropriate multi-use programs that may be housed with the clinic 

facility or in a campus setting 
� Estimating project cost and cost share match 

 
Conceptual Planning Deliverables:  The following facility and service delivery planning elements 
should be addressed during the Conceptual Planning process: 

1. All local governing organizations and other significant healthcare providers in the service area 
will meet and discuss the needs of the community and explore options to meet those needs.  
Interested local and regional parties must reach a consensus on which organization will submit a 
health care facility proposal to the Commission.  If more than one health care facility can be 
supported in the service area, it is expected that the parties will consult and discuss health service 
delivery options to minimize overlap of services.  

2. For new clinic construction or major expansion of an existing clinic, the applicant must identify 
the health care services currently provided and the new (additional) services the organization can 
realistically provide in the improved facility.  The applicant will consider how health care 
services will change, how service delivery and facility budgets will change, how personnel 
staffing will change, and how this project will address current community health deficiencies.   

a. “Small” clinics:  Projects within the Denali Commission square footage guidelines for 
“Small” clinics may document community support by a Council resolution.  If the 
proposed construction/improvements exceed square footage guidelines, the applicant 
must address the type and frequency of services to be provided and the need for 
additional space to the satisfaction of the Commission. 

b. “Large” clinics:  The Commission has not adopted square footage guidelines for “Large” 
clinics, therefore the applicant must address proposed services and space requirements.  
In addition, for “330” Community Health Centers and/or sub-regional health facilities, 
the applicant must address the health care services to be provided to the service area and 
the specific communities in question.  The goal of the Commission is to improve health 
care access without unnecessarily duplicating health care services. 

3. Decision to include/exclude compatible and appropriate services other than essential primary care 
in the facility/construction improvements.  The Commission supports the development of multi-
use facilities and compatible co-located facilities in a campus setting. 
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4. The proposed facility site will be analyzed for suitability (utility connections / on-site sanitation 

review, patient access, room for growth, zoning and site separation distances and reasonable 
development costs, etc.).  Grant recipients are encouraged to consider alternative clinic sites 
during the Conceptual Planning process.  At the end of the process the choices should be 
narrowed to one preferred site. 

5. Site control or the process and timing for achieving site control will be identified (e.g. land 
conveyance, formal lease documents to be signed).  The following website provides some 
background information about site control issues: 
http://www.dced.state.ak.us/cbd/AK_Planning/Site/Site.htm 

6. A Business Plan will be drafted using the Denali Commission Business Plan template, and 
approved by the Commission or the Commission’s Technical Assistance Subcommittee.  (The 
Business Plan will be available on the Denali Commission web site – www.denali.gov) 
Elements of the Business Plan include: 

a. Resources (financial, personnel, etc.) the applicant has/will have to meet health care 
needs have been identified. 

b. All revenue and expenses associated with the clinic (both services and facility) will be 
estimated. 

c. The total square footage needed in the new facility will be determined, including a 
breakdown between “essential primary care services” and multi-use space. 

d. A conceptual floor plan shows the full program of services to be offered within the 
facility and a conceptual site plan of the facility will be prepared. 

e. A budget for the new facility and the health care services will be prepared. 

f. Estimated project cost will be calculated.  Note - there are two levels of cost estimates: 

• Preliminary project cost estimates provide the applicant and funding agencies with a 
reasonable figure to use in the Business Plan and to determine approximate cost share 
requirements and potential debt service (construction loan) needs. 

• The Denali Commission requires final project cost estimates at the completion of 
100% Design Documents before the applicant can move into Construction funding. 

g. Sources of cost share funds will be identified and requests for outside funding have 
been/are ready to submit. 

 
Role of the Technical Assistance Subcommittee:  The Technical Assistance Subcommittee will assign 
an advisor to each recipient of a Conceptual Planning project.  The advisor will work with the grant 
recipient to develop a Conceptual Plan that is ready to move to the next project stage: Design.  The 
Technical Assistance Subcommittee will meet periodically to review the status and progress of individual 
grant recipients.   
 
Role of Regional Non-Profit Organizations:  If a proposed clinic includes health care services provided 
by a regional health organization (and/or social services provided by a regional organization), the 
organization must be an involved stakeholder in developing the Conceptual Plan.  The regional 
organization(s) may coordinate the development of Conceptual Plans.  Documentation of support from 
the organization(s) is required for plan approval.  The Commission will accept proposals for coordination 
of Conceptual Planning from regional non-profit organizations with documentation of support from local 
communities. 
 
Timelines:  A typical Conceptual Plan should take less than one year to complete, although some may 
take as long as 24 months.  The Commission requires an approved scope of work for completing the 
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Conceptual Plan within 12 months of notification of funding approval, or Commission funding may be 
rescinded.  
 
Use of Conceptual Planning Funds:  Distribution of Conceptual Planning funds and identification and 
selection of project management will be jointly determined by the applicant, the technical advisor, the 
Technical Assistance Subcommittee, and the regional non-profits, if applicable. 
 
Conceptual Planning funds may be used to hire a contractor to undertake the formal needs assessment, or 
the assessment may be completed using in-house staff.  If the assessment is completed with in-house 
staff, funds can be used to cover costs for direct project expenses (e.g. travel, soil testing, site surveying), 
but not salaries of in-house personnel.  An architectural and engineering firm may be hired to determine 
square footage requirements and develop a conceptual floor plan based upon the services to be provided. 
 
Please note that competition is required for such contracts.  Organizations that secure professional 
services without competition before Commission funding is awarded will likely be required to re-compete 
the contract. 

 

Conceptual Planning Applications 

� Applications for FY03 Conceptual Planning funding will not be accepted until a backlog of 
over 40 approved FY02 Conceptual Planning projects move forward.  Check the 
Commission’s website for FY03 Conceptual Planning application dates. 

� The Commission may limit funding for “Small” clinic Conceptual Planning projects to higher 
priority communities, as identified in the October 2000 Final Report – Alaska Rural Primary 
Care Facility Needs Assessment. 

� However, organizations may elect to proceed on their own with Conceptual Planning using the 
Business Plan template and Site Plan Checklist.  The Commission will not reimburse this 
work, but assures such applicants that their Conceptual Planning documents will receive 
timely review by the Technical Assistance Subcommittee.  This will allow applicants that for 
FY03 Design and/or Construction funding to proceed with the application process. 

� The template clinic Business Plan and Site Plan Checklist will be available for use by mid-
October 2002 (check www.denali.gov / health facilities). 

� A community or organization must demonstrate a certain level of community consensus and 
administrative capability before the Commission will fund a Conceptual Planning project.  

 

Design 
 
The expected outcome of the Design process is construction readiness.   

ram.  

in 
k will be required for communities not 

sing the prototype designs based upon their economic status. 

 
The Commission has funded the development of prototype clinic designs for the “Small” clinic prog
These designs are free of charge to communities and health organizations and can be used to foster 
community dialogue on the facility options available.  For those communities that agree to use the 
prototype designs, the time and cost of the Design phase may be reduced.  Communities are not required 
to use the prototypes.  Contact Mr. John Warren or Mr. Roger Marcil at ANTHC, 907-729-3600 to obta
the prototype clinic designs.  A cost share match for design wor
u
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An applicant seeking Design or Construction funding must have an approved clinic Business Plan and 
Site Plan Checklist.  The Technical Assistance Subcommittee will review and approve these documents. 

eliverables:  The following project design elements should be addressed during this 

1. 100 ng 

s are addressed) 
 cost estimate by a professional cost estimating firm 

2. Perm

r B well) 
g and zoning issues addressed 

its 
eview  

3. Site n
a. ck number to the proposed clinic site as 

b. 
nce of 14c3 lands, conditions placed on use of the land identified 

4. truction method, 

. Cost share funds have been identified and requests for outside funding have been submitted. 
 

 

 
Design Phase D
project phase: 

% complete plans and specifications includi
a. Stamped by the appropriate discipline 
b. Fully site adapted (utilities, foundation, road and parking lot issue
c. Final project
its are secured 

a. Fire Marshall 
b. For on-site facilities – ADEC permit to construct (Class C o
c. Local/City/Borough plannin
d. COE for gravel fill perm
e. NEPA/NHPA r
 Co trol is secured 

For leased lands includes the appropriate lot and blo
shown in the plan set, and lease terms are provided 
If site control is not in place the process to obtain it is described in detail:  lease terms or 
purchase terms, conveya

c. 30-year lease minimum 
d. Lot size appropriate for building size and parking. 

Construction Management issues have been addressed including selection of the cons
who will take lead during this project phase, logistics and other construction matter. 
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Design Applications 
Applications for “Large” and “Small” clinic Design and Construction funding must have an approved 
clin

� ave to 

usiness Plan and Site Plan Checklist) will be funded for Design, as 

� arge” clinic Conceptual Planning funding must apply and 
compete for Design funding. 

ic Business Plan and Site Plan Checklist. 

Organizations approved for FY02 “Small” clinic Conceptual Planning funding do not h
apply and compete for Design project funding.  Applicants with approved Conceptual 
Planning products (B
funding is available. 

Organizations approved for “L
Construction 

fter completing all the project elements identified in the Conceptual Planning and Design phases, a 
roject should be construction ready. 

atch secured?  If the 
nswer is “no”, the project is not construction ready.   

ent that may be of 
se to grant recipients:  http://www.dced.state.ak.us/cbd/pub/capitalproject.pdf

t this stage there should be only one question remaining: Is the local cost share m

he following website provides some background information about project managem
. 

onstruction funding can be used for equipment and furnishings in the primary care clinic.   
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As noted previously, applications for Construction funding must have an approved clinic Business Plan 
and Site Plan Checklist before the application will be reviewed and scored. 
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Construction Applications 
All applicants must apply and compete for Construction funding.
Repair and Renovation 

intent of the Repair and Renovation funding is to fund projects that are ready to move forward with 
or: 

 nd structural changes to support the equipment in an 

 pment in an 
s.  (Project funding is not available for structural 

improvements to a leased facility.) 

 
a private 

ractitioner, by a non-profit health organization, or a combination of these 

 s will 
eriod of 30 years.  Any applicant who leases clinic space should address this 

requirement. 

ipated Repairs and/or Renovations in the 2003 construction season.  Projects may be f
 Structural upgrades and improvements to an existing structure the applicant owns 

Non-expendable medical equipment a
existing structure the applicant owns 
Non-expendable medical equipment and modest structural changes to support the equi
existing structure the applicant lease

tional requirements for improvements to Leased Facilities: 

The owner of the facility itself is eligible to apply if the owner is a non-profit 501(c)(3) 
organization or public agency.  The health care services can be provided by contract to 
health care p
approaches. 

The Commission requires a commitment that the Repaired or Renovated health care facilitie
be used for a p

pair and Renovation Applications 

Applications will be accepted for existing “Small” or “Large” primary care facilities (the facility 

eir total cost.  However, the Commission will only 

  

 $100,000 must have an 
approved Business Plan before the application is accepted and scored. 

may have a multi-use function). 

Cost share is required for “Repair or Renovation” projects 

The maximum amount of funding for this grant is $150,000 of which $25,000 can be used for 
design costs.   Projects are not limited in th
contribute up to $150,000 to the project.   

The projects must be completed within 12 months of notification of Award by the Commission.

Any “Repair or Renovation” project that is estimated to cost more than
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A. RFP Considerations 

1. Written Inquiries from Applicants 
Potential applicants are encouraged to submit questions or objections to this RFP in writing to the 
Denali Commission.  The address for inquiries is the same as that provided on the RFP cover 
sheet.  A Frequently Asked Questions document will be generated from these inquiries and 
posted on the Denali Commission website at www.denali.gov. 

2. RFP Clarification, Modification, and Rejection 
The Denali Commission reserves the right to modify or otherwise alter any or all requirements in 
this proposal.  In the event of modification, all applicants will be given an equal opportunity to 
modify their proposals in the specific areas affected.  Modifications to the requirements will be 
posted on the Denali Commission website with the Frequently Asked Questions. 

3. Addenda and Clarification to the RFP 
In the event it becomes necessary to revise this RFP, wholly or in part, addenda will be sent to all 
entities that have specifically requested a RFP package.  Interested parties may also go to the 
Denali Commission website at www.denali.gov to find modifications (either as addenda or as 
clarifications) to the RFP in the Frequently Asked Questions document.  

4. Cover Letter 
Applicants are encouraged to summarize their proposal in a cover letter or executive summary.   

5. Independent Cost Estimates 
The Commission prefers independent cost estimates by professional architects and engineers for 
projects less than $100,000 to verify that the proposed scope of work can be successfully 
completed with the funds requested.  A final project cost estimate by a professional cost 
estimating firm is required for all Construction and Repair/Renovation funding requests with a 
total project cost greater than $100,000. 

6. Pre-proposal Workshop(s) 
Pre-proposal workshops may be held by the Denali Commission to allow interested applicants to 
ask questions in person.  Notice of a pre-proposal workshop will be posted on the Denali 
Commission website “Health Facilities” tab as soon as it is scheduled (http://www.denali.gov). 

7. Faxed Proposals Will Not Be Accepted 
It is the responsibility of the applicant to ensure an original proposal is received by the Denali 
Commission. 

8. Submission Deadline 
Proposals will be received at the Denali Commission throughout the fiscal year.  If FY03 funds 
are exhausted during the fiscal year, the Commission may elect to continue to accept and score 
applications for consideration for FY04 funds. 

B. Selection Process and Funding of Proposals 
Applicants will submit a written proposal to the Denali Commission.  A Multi-discipline Review Panel 
(MRP) will review the proposal and make a funding recommendation after confirmation that the applicant 
has an approved clinic Business Plan and Site Plan Checklist (for Design and Construction funding 
requests).  The MRP may also recommend conditional funding.  In this case, the MRP will provide 
questions to the applicants.  The applicant may address MRP concerns through a question and answer 
forum (either in person or by telephonic conference call).  After these discussions, the applicant may be 
invited to submit a “best and final offer” to the Commission. 
 
Contingent on availability of funds, one or more of the highest scoring proposals will be selected for 
funding.  Funding of selected proposals will always be contingent on the availability of funds.  The 
Denali Commission is not bound to select the lowest cost proposal(s).  The Denali Commission reserves 
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the right to negotiate grant funding and performance levels and to assign any award contingencies deemed 
prudent. 
 
It is possible that Design and Conceptual Planning projects will not score as high as Construction 
projects.  The Commission reserves the right to fund a portion of or all Design projects and Conceptual 
Planning projects (in prioritized order) before funding all Construction projects.  The purpose of this is to 
move as many projects to the construction ready stage as possible for future Commission funding cycles. 

1. MRP Review Cycles 
It is anticipated that a MRP panel will be convened on average every 60 days, however the 
Commission may adjust this schedule in light of barge schedules. 

2. Preparation Costs 
This RFP does not in any way commit the Denali Commission to reimburse applicants to this 
RFP for any costs related to proposal preparation or submission.  All costs incurred by applicants 
in the course of proposal preparation shall be the sole responsibility of the applicant.  Further, this 
RFP does not obligate the Denali Commission to accept or contract for any services, whether 
expressed or implied. 

3. Reimbursement for Work Prior to Funding Award Execution 
The Commission, in general, will not reimburse an applicant for work undertaken once successful 
applicants for funding are announced and before funding award documents are executed.  On 
occasion, the Commission may approve written requests submitted before the work is undertaken 
for compelling reasons such as making barge delivery schedules.  This means that the applicant 
will pay the upfront costs and not the Commission. 

4. Additional Terms and Conditions 
The Commission reserves the right to negotiate proposal changes with each successful applicant.  
If it chooses to do so, the Commission may rely on its professional judgment or that of the 
members of its selected Multi-discipline Review Panel (MRP) to present a counter proposal that, 
while consistent with the scope and conditions of the original RFP, would change the project 
originally proposed.   

5. Appeals Process 
Both successful and unsuccessful applicants may protest decisions of the Multi-discipline Review 
Panel (MRP) to the Steering Committee.  The appeals process is outlined below: 
1. The applicant must provide written notification of intent to appeal within two weeks of the 

date of the Denali Commission issuance of the funding award or rejection letter. 
2. The envelope containing the notification of intent must be addressed to: 

Denali Commission 
Attn:  Alaska Rural Primary Care Steering Committee 
510 “L” Street 
Suite 410 (Peterson Tower) 
Anchorage, Alaska 99501 

3. The appeal itself must be received at the above address within 21 calendar days of applicant’s 
receipt of notification of the decision that is being appealed.   

4. The appeal document must include a detailed explanation of the reasons for the appeal. 
5. The Steering Committee will review the appeal and adopt one of three alternatives: 

a) approve the appeal and so notify the applicant 
b) disapprove the appeal and provide their recommendation to the Federal Co-Chair for 

concurrence 
c) refer the appeal to the MRP for reconsideration.  After reconsideration, the MRP may: 

i. change their original decision, that is, respond favorably to the appeal request 
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ii. reaffirm their original decision, that is, refuse to change their original decision, and 

provide their recommendation to the Federal Co-Chair for concurrence 
iii. reply to the applicant with a counter proposal modifying the original proposal, and 

provide their recommendation to the Federal Co-Chair for concurrence 
6. In all cases, applicants will be notified of final action within 45 calendar days of receipt of the 

appeal at the Denali Commission.  When appeals are rejected, the applicant will receive a 
written explanation of the reasons for the action. 

7. There will be no appeal from decisions of the Steering Committee and the MRP that have 
been concurred with by the Federal Co-Chair. 

C. Summary of Denali Commission policy on private enterprise 
Economic development is a part of the mission of the Denali Commission.  Economic development is 
primarily a function of private enterprise, but a fundamental prerequisite for economic development is 
basic sustainable public infrastructure such as health-care facilities.  Private enterprise plays a role in 
Alaska in providing part of that basic public infrastructure, and the Commission intends to be supportive 
of that role consistent with the objective of providing basic sustainable public infrastructure at an 
affordable price.  

D. The Role of ANTHC as partner and agent for the Commission 
Note:  Reasonable combinations of the six options outlined below are acceptable. 

1. Community-managed force account 
• Project funds are transferred to the community for construction via ANTHC 
• Community may hire a Construction Management (CM) firm to act as their agent for the 

project or manage the project directly 
• All construction workers are employees of the community, or are under contract with the 

community 
• Community assumes the risk to complete the construction within budget, unless ANTHC 

approves a change order (Denali Commission approval required if the scope & budget are 
exceeded) 

• Community is responsible for project tracking and reporting to ANTHC 
• Community assumes responsibility for warranty 
• The ANTHC role includes: liaison with the community, oversight of the project, review of 

schedule and budget periodically, key phase on-site project reviews, technical consultation at 
the community’s request, final inspection participation, and final report compilation. 

2. Community-managed competitive contract with strong local hire component 
• Project funds are transferred to the community for construction via ANTHC and the 

community is responsible for partial payments to the contractor 
• Community develops contract documents with the approval of ANTHC for competitive bid 

statewide, requiring maximum local hire 
• All construction workers are employees of the contractor or subcontractor 
• Contractor assumes the risk to complete the construction within budget, unless the 

community, in consultation with ANTHC, approves a change order (Denali Commission 
approval required if the scope & budget are exceeded) 

• Community is responsible for project tracking and reporting to ANTHC 
• Contractor assumes responsibility for warranty 
• Community responsible for daily or periodic inspection either directly or through a contract 
• The ANTHC role includes: liaison with the community, oversight of the project, review and 

approval of contract documents, review of schedule periodically, key phase on-site project 
reviews, technical consultation at the community’s request, final inspection participation, and 
final report compilation. 
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3. Regional Health Corporation (RHC) – managed force account 
• Project funds are transferred to the RHC for construction via ANTHC 
• RHC may hire a CM firm to act as their agent for the project or manage the project directly 
• RHC is responsible for project tracking and reporting to ANTHC 
• All construction workers are employees of the RHC, or are under contract with the RHC 
• RHC assumes the risk to complete the construction within budget, (change order approval is 

required by the Denali Commission if the project scope or budget are exceeded) 
• RHC assumes responsibility for warranty 
• The ANTHC role includes: liaison with the RHC, oversight of the project, review of schedule 

and budget periodically, key phase on-site project reviews, technical consultation at the 
request of the RHC, final inspection participation, and final report compilation. 

4. Regional Health Corporation (RHC) – managed contracts with strong local hire 
requirement 

• Project funds are transferred to the RHC for construction via ANTHC and the RHC is 
responsible for partial payments to the contractor 

• RHC develops contract documents with the approval of ANTHC for competitive bid 
statewide, requiring maximum local hire 

• RHC is responsible for project tracking and reporting to ANTHC 
• All construction workers are employees of the contractor or subcontractor 
• Contractor assumes the risk to complete the construction within budget, unless the RHC 

approves a change order (Denali Commission approval is required if the project scope or 
budget are exceeded) 

• Contractor assumes responsibility for warranty 
• RHC responsible for daily or periodic inspection either directly or through a contract 
• The ANTHC role includes: liaison with the RHC, oversight of the project, review and 

approval of contract documents, review of schedule periodically, key phase on-site project 
reviews, technical consultation at the request of the RHC, final inspection participation, and 
final report compilation. 

5. ANTHC – managed competitive contract with strong local hire requirement 
• All approved project funds are transferred to ANTHC for construction 
• ANTHC develops contract documents for competitive bid statewide, requiring maximum 

local hire 
• All construction workers are employees of the contractor or subcontractor 
• Contractor assumes the risk to complete the construction within budget, unless ANTHC 

approves a change order (Denali Commission approval required if the scope & budget are 
exceeded) 

• Contractor assumes responsibility for warranty 
• ANTHC is responsible for daily or periodic inspection either directly or through a contract 
• The ANTHC role includes: contract administration (including contractor partial payments), 

quality assurance, review of construction schedule, community liaison, conducting the final 
and warranty inspection, and final report compilation. 

6. ANTHC Department of Environmental Health and Engineering – managed force 
account 

• All funds are transferred to ANTHC for construction 
• ANTHC provides all construction management directly 
• Skilled trades workers (Superintendents, plumbers, electricians, carpenters, etc.), employed 

by ANTHC, direct the construction work 
• ANTHC provides funds to a special bank account in the community’s name and managed by 

a CPA firm.  These funds are used for local labor costs, plus some materials, freight, and 
misc. expenses 
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• ANTHC assumes the risk to complete the construction within budget (Denali Commission 
approval required if the scope & budget are exceeded) 

• ANTHC assumes responsibility for warranty 
• The ANTHC role includes: construction management (including budget and schedule), 

community liaison, quality assurance, all logistics for the project (equipment, materials, and 
personnel), conducting the final and warranty inspection, and final report compilation. 

 

E. Policy on Denali Commission Funding for Primary Care Facilities 
 
The Commission has concerns about funding thresholds for Small and Large Clinic projects.  We will be 
referring these concerns to the Health Care Steering Committee to develop policies. 
 
Criteria for allocating funding to Small Clinics for square footage above and beyond the established 
minimum space guidelines will be developed.  Sustainability requirements will be a major consideration.  
Any criteria developed will be posted on the Denali Commission website. 
 
The Health Care Steering Committee will also be asked to consider the maximum space to be funded for 
Large Clinics. 
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3. PROPOSAL SCORING SYSTEM  
          Maximum points 

A. Community Planning          0 
(Mandatory for all except Repair & Renovation projects under $100,000) 
• Identification of  health care services to be provided and space requirements 
• Local involvement demonstrated 

B. Governance          0 
• Resolutions and/or Letters of Support from all stakeholders 

C. Cost Share Score         10 

D. Facility Improvement Score        15 
This score is derived from applicants’ responses to the questions in the RFP. 

E. Multi-use Facility Score          5 
• No significant multi-use aspect to the project    0 points 
• Clinic facility is located in a central campus (lower cost 

of utility service, improve access to services)    2 points 
• 25 to 50 percent of the structure is occupied by another program or service 3 points 
• Over 50 percent of the structure is occupied by another program or service 5 points 

F. Readiness Score (Project Management)      26 
• Environmental, historical/archaeological review, and Coastal Zone 

   Management requirements and other construction preliminaries  3 points 
• Stamped site plans and architectural drawings (e.g.,  design analysis, which 

includes design criteria, codes complied with, space/program analysis) 5 points 
• Documentation of construction permits obtained  

(e.g., fire marshal)       4 points 
• Project Management / Construction Plan that includes:   5 points 

o For community-managed force account construction,  
include Project Manager’s & Superintendents resume  

o If option is to contract out, provide contract documentation 
(including specifications and drawings) and name of Contract Manager 

o Budget for construction 
o Schedule of construction 

• Cost commitments: matching funds for new facility in bank  5 points 
• Selection of construction management approach with ANTHC 
 Small clinics and repair/renovation projects    0 points 
• Independent cost estimate      4 points 

G. Health Needs Indicators Score        44 
•   Health Status Score       17 points 
•   Isolation Score        8 points 
•   Dependency Ratio Score       8 points 
•   Economic Status Score       8 points 
•   Trauma Registry Score       3 points 
This Score is derived from Health information developed for the October 2000 Alaska Rural Primary Care 
Facility Needs Assessment Final Report, Volume I.  In addition, information provided by the applicant 
under Part III-Community and Applicant Information will be used to develop this Score for each applicant. 
                  

TOTAL POINTS =  100 

  Page 13 



II. RURAL PRIMARY CARE FACILITY PROJECT - APPLICATION SUMMARY 

Name of Applicant:        Date Submitted:    
 
Is the Applicant an IRS 501(c)(3) not-for-profit?     ___ Yes ___ No  
Is the Applicant a public agency or unit of government?    ___ Yes ___ No 

If NO to both of these questions, contact Joel Neimeyer or Al Ewing at the Denali Commission at 
907-271-1414 to determine if your organization is eligible to apply for funding. 

Applicant Information 
Legal Name of Applicant:  
 
Mailing Address: 
 

 
 
 

Employer Identification #(EIN)  
Contact Person: 
              Name:  
              Title: 
              Phone # and Fax #: 
              E-mail address: 

(A person who filled out the application or who can answer questions about it) 
 

Summary of Project 

Title of Proposal:  
 

Brief 2-3 sentence description 
of project: 
 

 

Type of funding requested: _____ Conceptual Planning    _____ Design 
_____ Construction                 _____ Repair and Renovation 

Proposed Time Line _____ Project Start Date         _____ Construction Complete Date 
Cost Summary  

 Existing Clinic Total  New/Expanded Clinic 

Clinic Square Footage   
Non-Clinic Square Footage 
(include description of multi-
use space) 

  

Total Bldg Square Footage   

Estimated Cost of Project: $ 

Applicant Cost Share:  $ 
Amount Requested from 
Denali Commission: $ 

Authorized Representative of the Applicant 
Representative  
               Name: 
               Title: 
               Phone # and Fax #: 
               E-mail address: 

(A person who can conduct business on behalf of the applicant) 
 

Representative Signature:  

Date Signed:  
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FOR DENALI COMMISSION USE ONLY: 

Date Application Received:  

Funding Approved? ____Yes                 ____No 

Amount Approved: $ 

Approval Date:  

DC Representative: 
Typed Name & Signature 
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III. COMMUNITY AND APPLICANT INFORMATION (TO BE COMPLETED BY ALL APPLICANTS)   

1. COMMUNITY PROFILE 

A. Community Information 

1. Identify the community(ies) to be served  

 

2. Describe the geographic location of the community(ies): 
Include a map of the community and surrounding region.  Label as ATTACHMENT #III-1 

 

 

 

3. Population as of the 1990 census     

4. Population as of the 2000 census     
  (See www.dced.state.ak.us/cbd/commdb/CF_COMDB.htm for these numbers)  

5. Estimated population in the current year    

6. Does your community have a seasonal change in population? ___ Yes    ___ No 

Describe the seasonal change (e.g. tourism, fishing, etc).  

 

How much does the population change? 

 
 

B. Community Background and Planning 

1. Community Healthcare Background 

Describe your community’s current health care delivery system. (between ½ - 2 pages) 

 

 

 

 

 

 

2. Overview of Community Planning Process 
a.  Has your community been involved in a clinic planning process? ___ Yes    ___ No 
b.  Does the process address health care and social service needs? ___ Yes    ___ No 
c.  Who was involved in the planning process?  List participants and affiliations. 

 

 
d.  Are there minutes or any documentation of the planning process? ___ Yes    ___ No 
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If yes, Label as ATTACHMENT #III-2 

If you have a community plan, provide a copy of the portion of the plan that discusses the health 
care needs of the community.  Label as ATTACHMENT #III-3 (We do not need copies of the 
full plan).  

If your community plan specifically addresses the clinic facility (current and/or new), provide a 
copy of that portion of the plan.  Label as ATTACHMENT #III-4 

C. Problem Statement and Goals 

Briefly state the identified healthcare access problem(s) to be addressed and the goals to be 
achieved. (Why is there a need for a new clinic and what will you accomplish?)  

 

 

 

 

 

 

 

 

 

 

D. Community Governance Organizations 

1. Identify all governance organizations in your geographic area: 

Community/City Council:           

Borough Assembly or Council:           

Tribal Council:              

Regional Health Corp:            

Other:              

2. Identify the organizations involved in planning or applying for this project and 
describe their role in the project or services: 
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E. Health Care Services for Community Members 

1. Which of the following providers are accessible in your facility and in your community.  
Be sure to note how often they are available.  How far must community members travel 
to access these services outside of your community? 

 In your community  Outside your community 

Provider Type 
Full-Time 

at your 
facility 

Itinerant 
Show 

frequency 

Full-Time 
at another 

facility  

 
 

 
Location 

Travel 
Time/ 

Distance 

 
via 

Community Health 
Aide / Practitioner 

      Road / Air / Water 

Emergency Medical 
Technicians 

      Road / Air / Water 

Nurse Practitioner or 
Physician Assistant 

      Road / Air / Water 

Physician       Road / Air / Water 

Dentist       Road / Air / Water 

Mental Health Provider       Road / Air / Water 

Rural Health 
Counselor 

      Road / Air / Water 

Substance Abuse/ 
Alcohol Treatment 
Programs 

      
Road / Air / Water 

Social Worker       Road / Air / Water 

Do any of these providers limit access to their services?  (e.g. serve only IHS beneficiaries, those 
who are insured, or have the ability to pay; do not accept Medicaid; or are open part-time, etc.) 

 

 

 

2. Identify all health care organizations/providers in your geographic area: 

City or Borough:             

Tribal:               

Private:              

Other:              

2. COMMUNITY SUPPORT 

A. Relationships with Existing Providers 

If there are health care providers (Dentist, Doctor, Physician Assistant/Nurse Practitioner, etc) in 
the community who are not connected with the proposed project, explain how they will be 
affected by the new facility.  

 

 

 

Are there any unresolved concerns regarding competition between your clinic and other providers 
in the community? - Please explain: 
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Provide copies of letters of support from local health-care providers.  Label as ATTACHMENT 
#III-5 

3. FACILITY ISSUES 

A. Site Selection 

Have you selected a preferred site for the new clinic?   ___ Yes ___ No 

If NO, skip ahead to the next question. 

Why is the site you selected the best site?  What factors were considered in site selection? 

 

 

 

B. Facility Design 

If your community has a population of 750 or less, do you intend to use the Denali Commission 
prototype design?    ___N/A    ___ Unknown    ___ Yes ___ No 

C. Multi-Use Projects 

Is your organization planning a multi-use project, that is, a building that will house both clinic 
(medical, dental, mental health, itinerant quarters) and non-clinic programs (e.g., Tribal/City 
offices, Head Start, Washeteria)?     ___ Yes ___ No 

If NO, skip ahead to Section #5. 

1. Program Compatibility 

If YES, identify the other tenants and/or programs that will share your facility (and the 
organization they are affiliated with) and why you chose to combine the programs in one 
building: 

 

 

Have any potential conflicts with any of the other programs or uses been resolved? 

___ N/A    ___ Yes ___ No  

Please explain: 

 

2. Cost Savings 

Describe how joint occupancy will make operational sense (save money on utilities, 
administration, etc.).  
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4. GOVERNANCE AND AUTHORITY 

A. Governance 

1. Does a board or advisory council oversee the clinic:       Name of Board/Council 

Health Care Programs and Services? ___ Yes   ___ No          

Facility Operations & Maintenance? ___ Yes   ___ No      

If YES to either response, please identify members of the board or council: 

Which Board? Name Title / Address 

___ Programs   ___Facility   ___Both   

___ Programs   ___Facility   ___Both   

___ Programs   ___Facility   ___Both   

___ Programs   ___Facility   ___Both   

___ Programs   ___Facility   ___Both   

___ Programs   ___Facility   ___Both   

___ Programs   ___Facility   ___Both   

___ Programs   ___Facility   ___Both   

___ Programs   ___Facility   ___Both   

2. Are the health care services provided by an organization other than the Applicant? e.g. 
Regional Health Corp, contract with outside management company___ Yes ___ No 

If yes, identify the organization.  

 
 

B. Applicant Resolution 

The applicant organization must provide confirmation of their approval and support of the 
proposal and their acceptance of responsibility for the duties assigned to them in the proposal. 

The signed forms also establish signatory authority for an appropriate official to conduct normal 
and usual business regarding the project. 

The suggested format may be adapted to the particular circumstances of clinic owners and 
operators, provided the new formats correctly identify the responsible participants and document 
their commitment to the project. 

Provide a resolution from the organization that is applying for the funding. A sample resolution is 
provided.  Label as ATTACHMENT #III-6 

C. Open Door Policy 

The Denali Commission requires that all health care facilities that it funds be open to all who seek 
service and can pay for this service.  We recognize that some organizations are not set up to 
handle third-party billing (i.e. Medicaid/Medicare, and other insurance forms). At a minimum, 
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however, we expect the clinic to provide health care services to anyone who can pay for those 
services.  All applicants must have appropriate and necessary resolutions and support letters to 
acknowledge their responsibility for compliance with this policy.  Your resolution 
(ATTACHMENT #6) noted above should include a statement of the Open Door Policy. 

5. CHECKLIST OF APPLICATION MATERIALS 

Please note that all documents submitted will be retained by the Denali Commission and will not be 
returned to the applicant. 

_____ Completed application – Parts II and III 

_____ ATTACHMENT #III-1  Map of community and surrounding region 

_____ ATTACHMENT #III-2  Documentation of community planning 

_____ ATTACHMENT #III-3  Community Planning documents regarding health care needs 

_____ ATTACHMENT #III-4  Community Planning documents regarding health care facility 

_____ ATTACHMENT #III-5  Letters of Support from local healthcare providers 

_____ ATTACHMENT #III-6  Applicant Resolution 

_____ Photos which will assist in understanding your situation (not required).  
Limited to no more than 5 photos.   
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ATTACHMENT #III-6 

Authority to Participate and Commitment to Operate 
RESOLUTION NUMBER __________  

 
A RESOLUTION of the **1 _________________________________authorizing participation in the 
Denali Commission Rural Primary Health Care Facilities RFP and committing to clinic operation.  

 
WHEREAS, the Council/Board of Directors of **1 ________________________ wishes to provide a 
Community Health Clinic for the community of ___________ ______________________ (hereinafter 
the “Council” and the “Community”);  
 
WHEREAS, the Council wishes to participate in the Denali Commission Rural Primary Health Care 
Facilities RFP; and 
 
NOW, THEREFORE, BE IT RESOLVED THAT the Council endorses the Community’s proposal to 
the Denali Commission’s Rural Primary Health Care Facilities RFP and commits to sustaining the 
facility and the health care program to be offered within it.  
 
BE IT FURTHER RESOLVED THAT the Council commits to fulfilling the responsibilities and duties 
assigned to the Council in the proposal.  
 
BE IT FURTHER RESOLVED THAT the Council commits to an “open-door” policy that assures the 
clinic will provide service to all who seek and can pay for such services. 
 
BE IT FURTHER RESOLVED THAT the **2 _____________________ of the Council is hereby 
authorized to negotiate and execute any and all documents required for granting and managing funds on 
behalf of this organization.  
 
The **2 _______________________ is also authorized to execute subsequent amendments to said grant 
agreement to provide for adjustments to the project within the scope of services or tasks, based upon the 
needs of the project.  
 
 PASSED AND APPROVED BY THE __________________________________ 
 
on _____________________, 2002.  
 
IN WITNESS THERETO:  
 
By: ___________________________ Attest: _________________________ 

Signature and Title  

1 Insert name of organization that is submitting the application 

2 Insert title of person responsible for project oversight, usually the Council President or entity CEO 
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IV. DESIGN APPLICATION (TO BE COMPLETED BY DESIGN AND CONSTRUCTION APPLICANTS) 
 
The purpose of Design funding is to assist the applicant in moving the proposed project closer to 
construction readiness by completing designs, obtaining necessary permits and environmental and 
archaeological clearances, and other pre-construction tasks.   
 
Applications for “Large” and “Small” clinic Design and Construction funding must have an approved 
clinic Business Plan and Site Plan Checklist.  If you have already received approval, attach your approval 
documents. 
 
If you have not already submitted your Business Plan and Site Plan Checklist, you may submit them with 
your Design application.  Your Design application will be held pending approval of the Business Plan and 
Site Plan Checklist by the Technical Assistance Subcommittee. 
 
Label the Business Plan or approval document as ATTACHMENT #IV-1. 
Label the Site Plan Checklist or approval document as ATTACHMENT #IV-2. 
 
� Organizations approved for FY02 “Small” clinic Conceptual Planning funding do not have to apply 

and compete for Design project funding.  Once they have approved Conceptual Planning products 
(Business Plan and Site Plan Checklist), they will be funded for Design, as long as funding is 
available. 

� Organizations approved for “Large” clinic Conceptual Planning funding must apply and compete for 
Design funding. 

1. FACILITY IMPROVEMENT 

A. Facility Improvements 

Indicate which type of facility improvement you are planning to undertake, by selecting the 
description below that BEST matches your situation.   

Mark Your 
Choice Here 

Type of Facility 

 First clinic facility ever in community 

 Replacement clinic 

 Expansion of existing clinic 

 Repair / Renovation of existing clinic 

 Purchase of non-expendable (capital) medical eq

 Multi-use facility (clinic plus a compatible use) 

B. Status of Facility at Project Completion 

At the completion of your proposed project will the clinic be a "state o
facility?          

Please explain your response.  

 

 

  
uipment 
f the art" primary care 
___ Yes ___ No 
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C. Facility Alternatives 

Discuss the various alternatives you have considered for clinic facilities (including multi-use 
facilities).  If only one approach is feasible (there are no alternatives to the proposed building or 
improvements), please explain 

 

 

D. Plans for Existing Clinic (If being replaced by new clinic) 

Will your project replace the existing clinic with a new clinic?  ___ Yes ___ No 

If YES, what plans do you have for using the existing clinic, (i.e., will it be demolished or used 
for other purposes)?   

 

 

2. SITE SELECTION AND CONTROL 

A. Site Selection Process 

Describe your planning process for site selection.  Does your selected site provide some special 
advantage in terms of long-term cost savings (e.g., making use of waste heat)? 

 

 

B. Utility Hook-ups / Access Roads 

Is your clinic served with piped water and sewer?   ___ Yes ___ No 

If NO, is the clinic served with a flush-n-haul system?   ___ Yes ___ No 

If the clinic is not served with piped water and sewer or flush-n-haul, explain why: 

 

If your designated site is not within 150 feet of all existing utility hookups and access roads, 
answer the following questions.  If it is, go directly ahead to section C below.  

1. Identify which utilities and/or road connections are 150 feet or more from your 
designated site. 

 

 

2. Explain why your community didn’t choose a site with existing, convenient access. 
Attach maps and drawings as necessary to explain your special situation. Label as 
ATTACHMENT #IV-3 

 

 

3. Estimate how much it will cost to make the required utility and/or road connections.  
Identify who provided the estimate and provide documentation.  Label as 
ATTACHMENT #IV-4 
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4. Explain how you have obtained / will obtain the extra funding needed for the utility 
and/or road connections to the site.  Include correspondence and other documentation.  
Label as ATTACHMENT #IV-5 

 

 

C. Site Control 

The Denali Commission requires proof that you have legal control of the site, by deed or a 30-
year lease.  Do you have legal control of the site for the clinic?     ___ Yes ___ No 

If YES, please provide a copy of the deed or lease (and any other site control documents). Do not 
send original documents.  Label as ATTACHMENT #IV-6 

If NO, please answer these questions: 

1. If you don’t have site control, when will you have it?   

 

2. What has to be done before site control is secured?  Explain any problems with 
completing the process. 

 

 

 

Provide copies of any documents (i.e. letters of commitment from landowners or other 
documents) which demonstrate that site control will transfer to you.  Be sure to indicate the date 
that you will assume site control.  Label as ATTACHMENT #IV-6 

D. Site Plan / Community Map 

Provide a site plan and community map showing site location for the existing clinic and 
alternative new clinic sites.  Label as ATTACHMENT #IV-7  

The maps should illustrate the location of the clinic site and utilities in relation to the site, a site 
plan layout, and the position of the site in relation to airport, schools, offices, etc.  For many 
communities, the maps prepared for all Alaska communities as part of the Department of 
Community and Regional Affairs Profile series are a useful basis for indicating location of the 
clinic or multi-use facility 

3. PROJECT MANAGEMENT READINESS 

A. Introduction 

A well-organized project management plan that addresses both Design and Construction phase 
activities is essential for the successful completion of a project. 

If your project has not progressed to the point where you can lay out a complete plan, you may 
submit your proposal without a complete plan.  Simply include information known at the time of 
submission.   

B. Plan, Permits & Regulatory Approval Documents 

Include copies of all applicable plans, permits, and regulatory approvals that you have obtained.  
Label as ATTACHMENT #IV-8 
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C. Identification of Architect 

Has an Architect/Engineer been selected to design the project?  ___ Yes ___ No 

What is the name of the Architect/Engineering company?      

What is the name of the Architect/Engineer?        

What construction standards will be followed? (i.e. Uniform Building Code) 

 

 

D. Schedules and Timelines 

Attach a copy of the schedule(s) and timelines for your planning, design and/or construction. 
Label as ATTACHMENT #IV-9 

Are there any reasons for accelerating the project construction, or any obstacles that may delay 
the progress of the proposed project?     ___ Yes ___ No 

If YES, please explain: 

 

 

E. Resumes of Key Project Management Team 

Provide resumes for the proposed planning, design, and/or construction management team 
(project manager, superintendent, etc.), if available.  Label as ATTACHMENT #IV-10 

F. ANTHC Construction Option (Small Clinic and R&R projects only) 

Indicate which type of ANTHC construction option you are planning to undertake.  Refer to the 
“Overview” section of the RFP for more information on these options. 
Construction Option Mark Your 

Selection Here 
Community-managed force account  

Community-managed competitive contract with strong local hire 
component 

 

Regional Health Corporation – managed force account  

Regional Health Corporation – managed contract with strong local hire 
component 

 

ANTHC-managed competitive contract with strong local hire component  

ANTHC Department of Environmental Health and Engineering – managed 
force account 

 

Combination of 2 or more options listed above. Please describe. 
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4. CHECKLIST OF APPLICATION MATERIALS 

Please note that all documents submitted will be retained by the Denali Commission and will not be 
returned to the applicant. 

_____ Completed application Parts II, III and IV 

_____ ATTACHMENT #IV-1  Business Plan or Approval document 

_____ ATTACHMENT #IV-2  Site Plan Checklist or Approval document 

_____ ATTACHMENT #IV-3  (If applicable) Maps showing Utility Access Issues 

_____ ATTACHMENT #IV-4  (If applicable) Cost estimate for Utility/Road  

_____ ATTACHMENT #IV-5  (If applicable) Source of Utility Funding 

_____ ATTACHMENT #IV-6  Documentation of Site Control  

_____ ATTACHMENT #IV-7  Site Plan / Community Map 

_____ ATTACHMENT #IV-8  Plans, Permits and Regulatory Approval Documents 

_____ ATTACHMENT #IV-9  Project Schedule/Timeline 

_____ ATTACHMENT #IV-10 Project Management Team resumes 
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V. CONSTRUCTION APPLICATION (TO BE COMPLETED BY CONSTRUCTION APPLICANTS) 
 
The intent of the Construction funding is for projects that are construction ready.  Construction funding 
can be used for equipment and furnishing the primary care clinic as well. 

1. DESIGN AND DRAWINGS 

A. Stamped Design Drawings 

Provide stamped design drawings (if available).  Label as ATTACHMENT # V-1 

If not available, what is the status of these drawings? 

 

 

B. Non Clinic Portion of Multi-Use Projects 

If your facility/campus is multi-use, provide the following information about the plans for the 
non-clinic portion of the building: 

Do you have Architect & Engineering (A&E) stamped design drawings for the project? 
____N/A ___ Yes ___ No 

If yes, provide drawings and layout elevations. Label as ATTACHMENT #V-2 

If no, what is the status of these drawings? 

 

 

C. Permits & Regulatory Approval Documents 

Include copies of all applicable permits and regulatory approvals that you have obtained.  Label 
as ATTACHMENT #V-3 

Discuss the status of any documents you have not yet obtained, including environmental and 
archaeological clearance. 

 

 

2. PROJECT COST 
At this point, you should have a final project cost estimate by a professional cost estimating firm. 

Complete the Project Cost Worksheet. Attach a copy of the cost estimate used as a basis for this 
worksheet.  Label as ATTACHMENT #V-4 

Total Cost of your Project:      $                                                                       

 Source of cost estimate: 

 

 
 

3. APPLICANT COST SHARE – CALCULATION AND SOURCES  
Each Applicant is required to fund a minimum % based upon the “distressed” status of the 
community.  To find the status of your community, go to www.denali.gov , click on the “Health 
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Facilities” tab, click on the “Related Documents” tab, and then go to “Distressed Community 
Criteria and Surrogate Standard”.   

Cost Share Calculation 
Line 

# Description Source Amount 

1 Project Cost Question 2 above  $ 

2 Community Status *** Circle the correct classification 
Distressed Community Criteria 
and Surrogate Standard*** 

Distressed 
Non-Distressed

3 Maximum Percentage of Denali Commission Funding 
Distressed = 80% 

Non-Distressed = 50% %

4 
MAXIMUM AMOUNT OF FUNDING FROM THE 
DENALI COMMISSION FOR THIS PROJECT Multiply Line (1) x Line (3)  $ 

    

5 
MINIMUM AMOUNT DUE FROM THE 
APPLICANT  Line (1) minus Line (4)  $ 

    

6 
Cash to be provided by the Applicant (in the bank, loan 
approval, grant approval, etc)   $ 

7 Value of Donated Land   $ 

8 Value of Land Improvements   $ 

9 

Value of A&E Professional Services paid by Applicant 
for this specific project site (not applicable for template 
or standardized design)   

10 
TOTAL KNOWN FUNDING FROM THE 
APPLICANT Add Lines (6) + (7) + (8) + (9)  $ 

   

11 Balance 
- If the amount is greater than zero, project has identified 
adequate funding; 
- If the amount is less than zero, project requires 
additional funding in this amount Line (10) minus Line  (5)  $ 

 

4. CASH FUNDING SUMMARY 
Identify the cost share amounts to be provided by you and by funding partners.  Insert rows in the 
table if necessary. 
Source: Description Amount Status* 
   

$ 
 
 

   
$ 

 

   
$ 
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TOTAL

 
$ 

 

*Indicate “Status” by selecting one of the following options:   
(1) Funds have been secured and are in your bank account. 
(2) Funds have not been received, but a funding agreement has been signed by all parties 
(3) You have received written notification that funds have been approved. 

Provide copies of supporting documentation (i.e. bank statements, copies of loan agreements, 
Notice of Grant Awards, written notification, etc.).  Label as ATTACHMENT #V-5 

5. CHECKLIST OF APPLICATION MATERIALS 

Please note that all documents submitted will be retained by the Denali Commission and will not be 
returned to the applicant. 

_____ Completed application  Parts II, III, IV and V 

_____ ATTACHMENT #V-1  Stamped design drawings 

_____ ATTACHMENT #V-2  Multi-Use Drawings 

_____ ATTACHMENT #V-3  Permits & Regulatory Approval Documents 

_____ ATTACHMENT #V-4  Final Cost Estimate 

_____ ATTACHMENT #V-5  Documentation of cash to be used for cost share 
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6. PROJECT COST WORKSHEET 
Allowable under 

RFP Process? 
(yes/no) 

Quantity 
Unit 
Of 

Measure

Unit 
Cost 

 

Non-
Allowable 

Project 
Costs 

Allowable 
Project 
Costs 

Total 
Project Cost
Qty x Unit Cost

Amount 
requested from 

the Denali 
Commission 

Amount 
provided by the 
Applicant Cost 

Share 
  Architectural & engineering fees / Planning -  (A&E fees do not require a cost share match)      

Conceptual Planning & Facility Studies Yes    $      
Clinic Facility & Site Development  
Design – including multi-use facility Yes    $  

 
   

Multi-use Facility Interior Design –  
non-clinic portion  No     $

  
   

Subtotal  (1)  $  $  $  $  $ 
Construction & Equipment – (Construction and equipment costs require cost share match)      
Clinic Construction – within sq ft 
recommendations Yes   Sq. Ft.  $ 

  
   

Clinic Construction – in excess of sq ft 
recommendations for small clinics No   Sq. Ft.

   

Clinic Furnishings and Equipment Yes  N/A  $      
Land (if donated to the project, note the 
value of the land) Yes  N/A 

 
 $ 

  
   

Utility Extension/Improvements Yes  N/A 
 
 $ 

  
   

Road access, parking lot & site 
improvements Yes  N/A 

 
 $ 

  
   

Multi-Use Non-Clinic Construction No   Sq. Ft.  $      

Multi-Use Non-Clinic Equipment No  N/A 
 
 $ 

  
   

Subtotal  (2)  $  $  $  $  $ 
Project Management & Administration  - (Not to exceed 20% total project cost)      
Direct Project Management Yes (pro-rata basis)  N/A  $      
Indirect Costs Yes (pro-rata basis)  N/A  $      

Subtotal  (3)  $  $  $  $  $ 
     

Total Estimated Project Cost  (1) + (2) + (3)  $  $  $  $  $ 
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VI. REPAIR & RENOVATION APPLICATION (TO BE COMPLETED BY REPAIR AND RENOVATION APPLICANTS) 
 

All Repair and Renovation applicants must complete this section. 
 

Those applications with a total cost greater than $100,000 must also complete a Business Plan and a Site 
Plan Checklist in addition to this application. 

 
For projects with a total cost below $100,000, an operational budget and any other documentation which 
demonstrates sustainability are required. 

 
� The maximum amount of funding for this grant is $150,000 of which $25,000 can be used for design 

costs.  Projects are not limited in their total cost.  However, the Commission will only contribute up 
to $150,000 to the project.   

� Cost share is required for “Repair or Renovation” projects.  
� The projects must be completed within 12 months of Notification of Award by the Commission.  

1. CLINIC OWNERSHIP 
Indicate the status of the clinic and site ownership that describes your situation: 

_____ You own the clinic facility and the site 

_____ You own the clinic facility and lease the site 

_____ You lease the clinic facility and lease the site 

_____ Other: (please explain)           

Attach documentation of site control (deed or 30-year lease) as ATTACHMENT #VI-1 

2. TYPE OF IMPROVEMENTS 
Indicate which type of facility improvement you are planning to undertake: 
_____ Expansion of existing clinic 
_____ Repair of existing clinic 
_____ Purchase of non-expendable medical equipment with limited structural improvements to 

support the equipment installation. 
Comments: 

 

3. CURRENT FACILITY CONDITION 
If a Code and Conditions survey has been completed for your facility, copy the “Executive 
Summary” and the “Conclusions and Recommendations” sections and label as ATTACHMENT 
#VI-2  

If a Code and Conditions survey was NOT done for your facility, describe your current facility—
its condition, adequacy, suitability for continued use, and other pertinent information.  Include 
third-party documentation if available.  Photos are useful.  Label as ATTACHMENT #VI-3 

 

 

A. Utilities 

Is your clinic served with piped water and sewer?   ___ Yes ___ No 
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If NO, is the clinic served with a flush-n-haul system?   ___ Yes ___ No 

If the clinic is not served with piped water and sewer or flush-n-haul, explain why: 

 

4. PROJECT COST 
You should work with your Regional Health Corporation Engineer, ANTHC Engineer or a 
private Architectural & Engineering firm to develop this estimate.  Attach a copy of their cost 
estimate. 

Estimated Total Cost of your Project:      $                                                                       

 Source of estimate: 

 

 

5. APPLICANT COST SHARE – CALCULATION AND SOURCES  
Each Applicant is required to fund a minimum % based upon the “distressed” status of the 
community.  To find the status of your community, go to www.denali.gov , click on the “Health 
Facilities” tab, click on the “Related Documents” tab, and then go to “Distressed Community 
Criteria and Surrogate Standard”.   

Cost Share Calculation 
Line 

# Description Source Amount 

1 Estimated Project Cost Question “4” above  $ 

2 Community Status ***  Circle the correct classification
Distressed Community Criteria 
and Surrogate Standard*** 

Distressed 
Non-Distressed

3 Maximum  Percentage of Denali Commission Funding 
Distressed = 80% 

Non-Distressed = 50% %

4  Multiply Line (1) x Line (3)  $ 

5 
Maximum amount funded for Repair and Renovation 
projects   $  150,000 

    

6 
MAXIMUM AMOUNT OF FUNDING FROM THE 
DENALI COMMISSION FOR THIS PROJECT 

Lower of line 4 or 
Line 5  

    

7 
MINIMUM AMOUNT DUE FROM THE 
APPLICANT  Line (1) minus Line (6)  $ 

    

8 
Cash to be provided by the Applicant (in the bank, loan 
approval, grant approval, etc)   $ 

9 
Value of Donated Land 
(only for land purchased for expansion)   $ 

10 Value of Land Improvements   $ 
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11 
TOTAL KNOWN FUNDING FROM THE 
APPLICANT Add Lines (6) + (7) + (8)  $ 

   

12 Balance 
- If the amount is greater than zero, project has identified 
adequate funding; 
- If the amount is less than zero, project requires 
additional funding in this amount Line (11) minus Line  (7)  $ 

 

6. CASH FUNDING SUMMARY 
Identify the cost share amounts to be provided by you and by funding partners.   Insert rows in the 
table if necessary. 
Source: Description Amount Status* 
   

$ 
 
 

   
$ 

 

   
$ 

 
 

  
TOTAL

 
$ 

 

*Indicate “Status” by selecting one of the following options:   
(1) Funds have been secured and are in your bank account. 
(2) Funds have not been received, but a funding agreement has been signed and executed. 
(3) You have received written notification that funds have been approved. 
(4) You have applied for funds and are waiting for funding approval. 
(5) You are in the process of applying for funds 
(6) You have not yet applied for additional funding.   

Provide copies of supporting documentation (i.e. copies of agreements, written notification, etc.).  Label 
as ATTACHMENT #VI-4 

7. CHECKLIST OF APPLICATION MATERIALS 

Please note that all documents submitted will be retained by the Denali Commission and will not be 
returned to the applicant. 

_____ Completed application Parts II, III and VI 

_____ Business Plan and Site Plan Checklist (if total project cost is greater than $100,000) 

_____ ATTACHMENT VI-1  Site Control Documents 

_____ ATTACHMENT VI-2  Code and Conditions Survey  

_____ ATTACHMENT VI-3  Photos - optional (no more than 10) 

_____ ATTACHMENT VI-4  Documents verifying cost share 
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